



SUPPLEMENTAL /BID BULLETIN

ADDENDUM NO. 01

This Addendum is issued to modify or amend the Approved Budget of the Contract for the **Concreting of Permites Road Extension & Jamine Street**, Barangay San Miguel, this city. This shall form an integral part of the Bidding Documents.

1. The Approved Budget of the Contract is changed from P2,229,660.39 to P1,229,660.39

For guidance and information of all concerned.


Atty. LEO M. ZARAGOZA
BAC Chairman

Received by the Bidder:

Date: _____