



REPUBLIC OF THE PHILIPPINES
CIVIL WORKS BID - OUT
ILIGAN CITY GOVERNMENT
LAST QUARTER - 2016

EEDMO RECEIVED
BY: ENGR. MACHINERY
DATE: 2/17/17
SIG.: [Signature]

DILG RECORDS SECTION
ILIGAN CITY
RECEIVED DATE: 02/17/17 BY: [Signature]
RELEASED DATE: _____ BY: _____

REFERENCE NO.	ITEM DESCRIPTION	APPROVED BUDGET FOR CONTRACT	WINNING BIDDER	ADDRESS OF BIDDER	BID AMOUNT	DATE OF BIDDING
INFR-16-005-A	Improvement of CASSO Ext. Bldg. & Accessories	P1,424,762.31	D.O.T. Construction	Bagong Silang, Iligan City	P1,419,873.48	Oct. 12, 2016
INFR-16-007	Construction of Iligan City Disaster Risk & Reduction Mgmt. Office Bldg.	P1,421,378.99	D.O.T. Construction	Bagong Silang, Iligan City	P1,420,702.33	Oct. 26, 2016
INFR-16-008	Repair & Improvement of Emergency Operation Center (ICDRRM)	P2,258,047.08	D.O.T. Construction	Bagong Silang, Iligan City	P2,256,755.79	Oct. 26, 2016
INFR-16-012	Completion of 2-Storey, 5 Classroom Bldg. (Phase I)	P4,735,960.29	N. ASIACOM BUILDERS	MARAWI CITY	P4,158,583.93	Nov. 16, 2016
INFR-16-013	Improvement of Cultural Heritage Anahaw Amphi Theater Multi-Purpose Bldg.	P1,325,708.50	D.O.T. Construction	Bagong Silang, Iligan City	P1,324,900.40	Dec. 7, 2016
INFR-16-011-A	Repair and Improvement of Detention Cell (Phase I)	P2,843,741.94	MAMSAR BNT.	CARBIDE VILLAGE, TUBOD ILIGAN CITY	P2,842,793.23	Dec. 14, 2016

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

[Signature]
ATTY. DEXTER REY T. SUMAOY
City Administrator
Chairperson

[Signature]
AR. GIL R. BALONDO
City Planning & Dev't. Coordinator
Member

[Signature]
ATTY. RAFAEL A. BENEDICTOS, JR.
Chief of Staff
Vice-Chairman

[Signature]
ENGR. LEONOR T. ACTUB
OIC-City Engineer
Member

[Signature]
MS. MARIA ELENA RODORA A. GIMENA
City Assessor
Member

[Signature]
MR. HOSPICIO A. PARAGOSO
OIC-City Budget Officer
Member